GOVERNMENT OF WEST BENGAL
OFFICE OF THE EXECUTIVE ENGINEER

ELECTRICAL DIVISION NO. |
HOUSING DIRECTORATE
New Secretariat Building, “B” Block Room No.1 Ground Floor
1, K.S Roy Road, Kolkata — 700001
Tel- 033 - 22628500
E mail — exeengelectricaldivi@gmail.com

Memo No: 958

Dated:-09.06.2026

NOTICE INVITING e-Tender No: WBHD/EE/ED-1/eNIT-01/2026-27 of the Executive Engineer, Electrical

Division No.- 1, Housing Directorate.

The Executive Engineer, Electrical Division No-1, Housing Directorate. invites Notice e-tender

for the work detailed in the table below. (Submission of Bid through online)

INFORMATION ABOUT THE WORK:

SITC of 6 Passenger Lift including allied EIl work at Community Hall of Akankha Housing
1. |Name Of Work Complex under South Kolkata Electrical Section -I, HD- SITC of Passenger Lift.

2. | Eligibility of The Bidder

Bonafide, resourceful and reliable bidders having requisite credentials in successfully executing similar
nature of works under authority of State/ Central Govt., State / Central Govt. undertaking/ Statutory Bodies
Constituted under the Statute of the Central / State Govt.(Eligibility Criteria as per Sl. no.-4 mentioned
below) Departments(Eligibility Criteria as per Sl. no.-4 mentioned below)

3. | Earnest Money to Be Deposited:

Rs 34,000.00

4. | Cost of Documents (required during agreement)

As per Notification no: 199-CRC/2M-10/2012 dated
21.12.2012 of the Secretary, PWD, Government of West
Bengal

5. | Time Period of Completion of Work:

30 days from layout/Site Access

6. | Name of the Concerned Sub-Division

Electrical Sub-Division - |, HD

7. | Defect Liability Period

01 (ONE) year from the actual date of completion

(1)In the event of e-filling, intending bidder

may download the tender documents from the website: -

http://wbtenders.qov.in directly with the help of Digital Signature Certificate & necessary cost of Earnest Money has to
be deposited through online mode as per Memorandum of the Finance Department, Govt. of West Bengal vide No.-3975-
F(Y) dated 28/07/2016 (detailed attached with this e-NIT) read with Finance Department’s memo no.-5688-F(Y) dated
03/11/2016. Failure to abide by the submission of EMD will be liable for rejection of Tender proposals. Bidders will have
nothing to object in this respect. The original part of all other valid documents (Technical) should be submitted physically
to the office of the Electrical Division No-1. Housing Directorate under sealed cover, if demanded.

(2) Both Technical and Financial Bid is to be submitted concurrently duly digitally signed in the website

https://wbtenders.gov.in

(3) The FINANCIAL OFFER of the prospective Bidder will be considered only if the TECHNICAL DOCUMENTS of the
Bidder found qualified by the Executive Engineer, Electrical Division No-1, Housing Directorate, The decision of the
Executive Engineer, Electrical Division No-1, Housing Directorate will be final and absolute in this respect. The list of
Qualified Bidders will be displayed both in the website and also in the Notice Board of the office of the Executive
Engineer, Electrical Division No-1, Housing Directorate on the scheduled date and time.


https://wbtenders.gov.in/

(4) Eligibility criteria for participation in the tender

(i) The Bidder must have valid Electrical Contractors License duly issued by the Licensing Board/Directorate of
Electricity of concerned State Government [West Bengal Licensing Board in case of West Bengal]. The
Contractor must have full time Supervisor or Engineer holding Electrical Supervisor’s Certificate of
Competency (granted by the authorities of the concerned State Government/ West Bengal Licensing Board]
on the parts 1, 2, 4,6A, 7A9.10 & 11 as per |.E. Rules or National Supervisors Certificate of competency. The
bidder should have the acknowledgement of authentication from Directorate of Electricity, West Bengal or
concerned State Government in respect of the Supervisor attached with the firm. The contractor shall have
scan copy of valid electrical contractor license and valid supervisor competency certificate with proper
engagement/appointment letter incl. mentioning time validity. The contractor should deploy Supervisor at

site as and when required.

(i) (@) The contractor who have been suspended or debarred in any form for any reason out of the work by any
Government Department shall not be allowed to participate in any Tender under Public Works Department during
the period of suspension/debarment unless the same has been revoked.

(b) Subletting of contract is strictly prohibited. The work is to be supervised under direct engineer of the awarded
agency.

(iii) The prospective bidders shall have satisfactorily completed as a agency during the last 5(five) years from the date of
issue of this Notice and they shall have credential as per PWD Notification no.-04-A/PW/O/10C-02/14 dt

18/03/2021 as depicted below[Non statutory Documents].:-
(A) For 15t Call

a) 40% of the Estimated amount for at least one work of similar nature under authority of State/ Central Govt. State
/ Central Govt. undertaking/ Statutory Bodies Constituted under the Statute of the Central/ State Govt.

b) 30% of the Estimated amount for at least two works of similar nature under authority of State/ Central Govt.
State / Central Govt. undertaking/ Statutory Bodies Constituted under the Statute of the Central/ State Govt.

¢) One single running work of similar nature under authority of State/ Central Govt. State / Central Govt.
Undertaking /Statutory Bodies Constituted under the Statute of the Central/ State Govt. which has been completed
to the extent of 80% or more and value of which is not less than the desired value of (a) above.
(B) For 2" Call
a) 30% of the Estimated amount for at least one work of similar nature under authority of State/ Central Govt. State
/ Central Govt. undertaking/ Statutory Bodies Constituted under the Statute of the Central/ State Govt.

b) 25% of the Estimated amount for at least two works of similar nature under authority of State/ Central Govt.
State / Central Govt. undertaking/ Statutory Bodies Constituted under the Statute of the Central/ State Gowt.

¢) One single running work of similar nature under authority of State/ Central Govt. State / Central Govt.
Undertaking /Statutory Bodies Constituted under the Statute of the Central/ State Govt. which has been completed
to the extent of 75% or more and value of which is not less than the desired value of (a) above.

(C) For 3 Call

a) 20% of the Estimated amount for at least one work of similar nature under authority of State/ Central Govt. State
/ Central Govt. undertaking/ Statutory Bodies Constituted under the Statute of the Central/ State Govt.

b) One single running work of similar nature under authority of State/ Central Govt. State / Central Govt.
Undertaking /Statutory Bodies Constituted under the Statute of the Central/ State Govt. which has been completed
to the extent of 70% or more and value of which is not less than the desired value of (a) above.

N.B.:- In case of running works, only those tenderers who will submit the certificate of satisfactory
running work from the concerned Executive Engineer or Equivalent competent authority will be



eligible for this tender. In the required certificate it should be clearly stated that the work is in
progress satisfactorily and also that no penal action has been initiated against the executed
agency, i.e., the tenderer.

d) Payment certificate will not be treated as credential

e) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State/
Central Government, State / Central Government undertaking, Statutory / Autonomous bodies constituted
under the Central / State statute, on the executed value of completed / running work will be taken as
credential

N.B:- The credential certificate for completed works should contain (a) Name of work, (b) Estimated Amount,
(c)Tendered amount, (d) Value of executed work, (e) Date of Completion of project along with
telephone number & detail address for communication of client must be indicated in the Credential
Certificate.

(iv) The prospective outside bidders shall have in their full time engagement experienced technical personnel, the
minimum being one Electrical Engineering Degree holder or one Electrical Engineering Diploma holder (Authenticated
documents in respect of qualification and engagement shall be furnished for Technical Evaluation.) [Non statutory
Documents].

(v) Valid upto date clearance from Income Tax return / Professional Tax Deposit Challan for the year 2022-2023 and
2023-2024/ Pan Card / Trade License for 2024-2025,2026-27 Valid Goods and Service Tax Registration Certificate
under GST Act'2017 with latest challan/Voter ID Card for self identification with relevant document(s) and any other(s), if
applicable, to be accompanied with the Technical Bid document [Non statutory Documents].

(vi) The prospective outside bidders or any of their constituent partner shall neither have abandoned any work nor any of
their contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered as
disqualification towards eligibility. (A declaration in this respect through affidavit has to be furnished by the prospective
bidders without which the Technical Bid shall be treated non- responsive.)

(vii) The available Bid capacity (to be calculated on the basis of prescribed format) of the prospective applicant at the
expected time of bidding should not be less than the quoted amount.

(viii) In case of Proprietorship, Partnership Firms and The Company, Tax Audit Reportin 3CD Form are to be furnished
along with the balance sheet and profit and loss account, and all the schedules forming the part of Balance
Sheet and Profit & Loss Account in favour of applicant. No other name along with applicant name, in such enclosure
will be entertained.(Non-Statutory documents).

(ix) (a) A Partnership firm will have to furnish the Registered Partnership Deed and a Company will have to furnish the
certificate of incorporation alongwith the Article of Association and Memorandum (Non-Statutory documents).

(b) In case of Partnership Firm/Company, “where an Individual person holds a Digital Certificate in his own
name duly issued to him by the company or the firm of which he happens to be a director or partner,
such individual person, either belonging to an appropriate cadre officer of the company or an authorized
partner of a firm, having a Registered Power of Attorney empowered by the Board or by the Firm, shall
invariably upload a copy of Registered Power of Attorney showing clear authorization in his favour,
upload such tender.”

The Power of Attorney shall have to be registered in accordance with the provisions of the registration
Act, 1908 as per G.O. No.-61/SPW/12 dated 08/06/2012.”

(x) Declaration regarding Structure and Organization duly signed by the applicant to be submitted along with application.

(xi) A prospective outside bidder participating in a single job either individually or as partner of a firm or in Joint Venture
shall not be allowed to participate in the same job in any other form.

(xii) A prospective outside bidder shall be allowed to participate in a single job either in the capacity of individual or as a
partner of a firm or in Joint Venture. If found to have applied severally in a single job, all his applications will be rejected
for that job.



(xiii) Where there is a discrepancy between the unit rate & the line item total resulting from multiplying the unit rate by
the quantity, the unit rate quoted shall govern. The make and model under consideration, should be specified in agency’s
own letterhead, and should be uploaded in Non- Statutory documents, along with dealership certificate for that
make/model.

(xiv) Prevailing safety norms has to be followed so that LTI (Loss of time due to injury) is zero.

(xv) Registered Unemployed Engineers’ Co-operative Societies/ Unemployed Labour Co.- Op. Societies are required to
furnish valid Bye Law, Current Audit Report, Valid Clearance Certificate from A.R.C.S. for the year 2012 along with other
relevant supporting papers. [Non Statutory Documents]

(xvi) The intending tenderer must up load the mobile phone number and the e-mail id of the company duly sighed
by the applicant. (Non-Statutory documents).

(xvii) (a) The intending Bidder must upload the make, model no. and technical specification for different Items of their
offer within “Make, Model No. and detailed Technical Specification,” under the Technical cover.

(b) The Agency must procure the materials from the Manufacturer / OEM or from their authorized Sales channel so

that the standard warranty/support of the Manufacturer/OEM becomes applicable to the products to be delivered
and installed by them.

(5) Conditional bid or bid with clause or price variation will be rejected.

(6) No_mobilization /secured advance will be allowed. All the rate quoted must be inclusive all taxes, duites, labour
welfare cess. No price variation clause will be allowed.

(7) Bids shall remain valid for a period not less than 120 days (One Hundred Twenty) from the last date of submission
of Financial Bid / Sealed Bid. If the bidder withdraws the bid during the period of bid validity the earnest money as
deposited will be forfeited forthwith without assigning any reason thereof.

(8) Agencies shall have to arrange for factory inspection, storing of materials, labour shed temporary power supply etc. at
their own cost and responsibility.

(9) Constructional Labour Welfare Cess @ 1(one) % of cost of construction will be deducted from every Bill of the
selected agency. [The rate may vary as per prevailing Govt. Rate during passing of the bill.]

(20) In connection with the work, Arbitration will not be allowed. The Clause No. 25 of 2911(ii) is to be considered as
deleted clause vide gazette notification no 558/SPW-13th December, 2011.

(11) In case of any ambiguity arises during execution procedure, the decision of EIC will be treated as final.

(12)Tendering authority will have discretion to allow permission to any Firm for 1(one) or more job subject to
capacity of financial strength and thereby their performance report over credential for work.

(13) Important Information : - (Date & Time schedule)

Sl. No. PARTICULARS DATE & TIME

Date of uploading (Publishing) of N.I.T.
Documents (Online)
Documents download start date and time

2. (Online) 09.06.2026 from 06.00 P.M. onwards

1. 09.06.2026




3. Pre-Bid Meeting Date and Time. 22.06.2026 at 02.00 P.M

4. Bid submission start date (Online) 24.06.2026 from 06.00 P.M onwards

5. Bid submission end date and time. (Online) 01.07.2026 up to 12.00 P.M.
Date and Time of Technical Bid opening

6. . 03.07.2026 after 12.00 P.M.
(Online)

7. Date of Upleadmg list for Technically Qualified Will be informed in due course
Bidder (Online)

8. ([())artﬁr?;d Time of Financial Bid opening Will be notified after Technical Evaluation

(14) LOCATION OF CRITICAL EVENT: -

Office of The Executive Engineer, Electrical

Division No 1, Housing Directorate, New

Bid Opening “ Secretariat Building, “B” Block, Room

No.1l Ground Floor, 1, K.S Roy Road,
Kolkata - 700001

(15) The Agency will be liable to maintain the work at working portion at the appropriate service level to the satisfaction of
the Engrneer-rn Charge at hIS own cost for a period of 1(0ne) year from the date of completion of the work erdate-of
. as per facility of extended
Warranty of the equrpments offered by the Manufacturer/Authorlzed Dealer If any defected/damage is found during the
period as mentioned above, the contractor shall make the same good at his own cost expense to the specification at par
with instant project work. Failure to do so, penal action against the contractor will be imposed by the Department as deem
fit. The Agency will have to quote his rate considering the above aspect.

Also the Prospective Bidders shall have to execute the work in such a manner so that
appropriate service level of the work is kept during progress of work and for a period of 1(one) year from the date of
successful completion of the work to the entire satisfaction of the Engineer-in-Charge may be considered towards release of
full “Security Deposit” as per prevailing PWD Rules/Natification. Full Security deposit will be disbursed as per existing
Govt. rules in present date after completion of the work at the appropriate satisfaction of Engineer-in-Charge.

A retention towards Performance Security amounting to 10 (ten) percent (including 2% Earnest Money) of the billed
amount shall be made by the Executive Engineer from 15t R.A. bill to Final bill.

No interest would be paid on the Performance Security Deposit.

(16) All Bidders are requested to be present in the Executive Engineer, Electrical Division No-1, Housing Directorate,
New Secretariat Building, “B” Block, Room No.-1, Ground Floor, 1, K.S Roy Road, Kolkata - 700001 during opening the
financial bid. Executive Engineer, Housing Electrical Division No-1 may call Open Bid / Seal Bid / 2" Call after opening
of the said bid to obtain the suitable rate further, if it is required. No objections in this respect will be entertained raised by
any Bidder who will present during opening of bid, or from any Bidder who will absent at the time of opening of Financial
Bid. No informal Bidder will be entertained in the Bid further.

(17) Site of work and necessary approvals may be given to the agency after factory inspection, and build drawing is to be
done by the agency after completion. No claim in this regards will be entertained.

(18) Earnest Money: - The amount of Earnest Money Rs. 34,000.00 only against the work will have to be deposited
through either Net Banking or RTGS/NEFT as per Finance Audit Department Memorandum No. 3975 — F(Y) dated
28.07.2016 available at the Official Web site of Finance Department, Govt. of West Bengal — www.wbfin.nic.in.

(19) The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its
Surroundings (UPS room dimension, ventilation) and obtain all information that may be necessary for preparing the Bid
and entering into a contract for the work as mentioned in the Notice Inviting Tender, before submitting offer with full
satisfaction, the cost of visiting the site shall be at his own expense.

(20) (A) The intending Bidders shall clearly understand that whatever may be the outcome of the
present invitation of Bids, no cost of Bidding shall be reimbursable by the Department. The Executive
Engineer, Electrical Division No-1, Housing Directorate reserves the right to reject any application for purchasing Bid
Documents and to accept or reject any offer without assigning any reason whatsoever and is not liable for any cost that
might have incurred by any Bidder at the stage of Bidding.



(B) The Executive Engineer, Electrical Division No-1, Housing Directorate reserves the right to issue any corrigendum to
the NIT or cancel the N.L.T. due to unavoidable circumstances and no claim in this respect will be entertained.

(21) Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by the following as per
G.O. no. 5784-PW/L&A/2M-175/2017 dated 12/09/2017:

Clause 17 - If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or
destroy any part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water
pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the
premises, on which the work or any part of it is being executed, or if any damage shall happen to the work from any cause
whatsoever or any imperfection become apparent in it at any time whether during its execution or within a period of three
months or one year or three years or five years, as the case may be (depending upon the nature of the work as described
in the explanation appended hereto) hereinafter referred to as the Defect Liability Period, from the actual date of
completion of work as per completion certificate issued by the Engineer-in-Charge, the contractor shall make the same
good at his own expense, or in default, the Engineer-in-Charge may cause the same to be made good by other workmen
and deduct the expense (of which the certificate of the Engineer-in-Charge shall be final and binding on all concerned)
from any sums, whether under this contract or otherwise, that may be then, or at any time thereafter become due to the
contractor from the Government or from his security deposit, either full, or of a sufficient portion thereof and if the cost, in
the opinion of the Engineer-in-Charge (which opinion shall be final and conclusive against the contractor), of making

such damage or imperfection good shall exceed the amount of such security deposit and/or such sums, it shall be lawful
for the Government to recover the excess cost from the contractor in accordance with the procedure prescribed by

any law for the time being in force.

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a period of thirty days
with effect from the date of submission of the final bill in acceptable form by the contractor, the amount payable to the
contractor under this contract and shall also issue a separate completion certificate mentioning the actual date of
completion of the work to the contractor within the said period of thirty days. The certificate of the Engineer-in-Charge
whether in respect of the amount payable to the contractor against the "Final Bill" or in respect of completion of work shall
be final and conclusive against the contractor. However, the security deposit of the work held with the Government under
the provision of clause 1 hereof shall be refundable to the contractor in the manner provided here under:-

(a) For work with three months Defect Liability Period:
(i) Full security deposit shall be refunded to the contractor on expiry of three months from the actual date of
completion of the work.
(b) For work with one year Defect Liability Period:
(i) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of
completion of the work.

(c) For work with three years Defect Liability Period:
(i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the actual date of
completion of the work;

(ii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of three years from the
actual date of completion of the work

(d) For work with five years Defect Liability Period:
(i) No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of completion of the
work;
(i) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date of
completion of the work;
(iif) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of five years from the
actual date of completion of the work.

Explanation:

The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, electrical work
and/or any other work contemplated within the scope and ambit of this contract. For



(i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability Period of the
work shall be three months from the actual date of completion of the work.

(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair & Rehabilitation of any road
/bridge / culvert / building / Sanitary & Plumbing work, the Defect Liability Period of the work shall be one year from
the actual date of completion of the work;

(iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous level which has been
designed for a period of 3 years or more, Widening and strengthening of flexible pavement designed for a period of 3
years or more, Improvement of riding quality / Strengthening of flexible pavement designed for a period of 3 years or
more; Providing only mastic asphalt layer over existing bituminous surface without providing bituminous profile
corrective course / bituminous base course, the Defect Liability Period of the work shall be three years from the actual
date of completion of the work;

(iv) Construction of new building / new bridge / new culvert, Reconstruction of building/bridge / culvert including
construction of approach roads for bridge / culvert, Construction of rigid pavement, Reconstruction of rigid pavement,
Construction of new flexible pavement covered by mastic work which has been designed for a period of 5 years or
more, Widening and strengthening of flexible pavement covered by mastic work which has been designed for a
period of 5 years or more, Improvement of riding quality / Strengthening of flexible pavement covered by mastic work
which has been designed for a period of 5 years or more, the Defect Liability Period of the work shall be five years
from the actual date of completion of the work.

“The word ‘Government’ means the Government of the State of West Bengal in Public Works Department.”

(22) Refund of EMD: The Earnest Money of all the unsuccessful Tenderers deposited in favour of the Executive
Engineer along with the Tenders will be refunded by the concerned Executive Engineer as stated in Finance Audit
Department’s Memorandum No0.-3975 — F(Y) dated 28.07.2016 available at the Official Web site of Finance
Department, Govt. of West Bengal — www.wbfin.nic.in.

(23) Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in
‘Instructions to Bidders’ before tendering the bids.

(24) Conditional Bl Incomplete tender Will'Aot be'accepted.

(25) The intending Bidders are required to quote the rate on line. (both words & figures)

(26) Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition) Act. 1970(b)
Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification thereof or any other laws relating there to and
the rules made and order issued there under from time to time.

(27) Guiding schedule of rates: - As per Public Works Directorate (Electrical) Schedule Book.

(28) During the scrutiny, if it come to the notice to tender inviting authority that the credential or any other paper found
incorrect/ manufactured/ fabricated, that bidder would not allowed to participate in the tender and that application will be
out rightly rejected without any prejudice.

(29) Before issuance of the WORK ORDER, the tender inviting authority may verified the credential and other
original documents of the lowest bidder if found necessary. After verification if it is found that the documents submitted by
the lowest bidder is either manufactured or false in that case work order will not be issued in favour of the said bidder
under any circumstances.

30 If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification
will supersede former one in following sequence.

Q) Form No: 2911(ii)

(i) N.I.T.

(iii) Special Terms & Conditions.



(31)

(32)

(33)

(34)

(35)

(iv) Technical Bid.
(v) Financial Bid.

Bid Evaluation Committee (BEC):

As per PWD Memorandum no. 453-W(C)/1M-23/15 dated 15/09/2015, a Bid Evaluation Committee (BEC) has
been constituted under the Executive Engineer, Hooghly Electrical Division, Public Works Directorate, Government
of West Bengal, who is the tender inviting authority for all works within the tender accepting power of the Executive
Engineers.

The members of Bid Evaluation Committee would be:-

1. Executive Engineer, Electrical Division No-1, Housing Directorate.,Govt. of W.B. ------------- Chairperson & Convener
2. The concerned Assistant Engineer, Electrical Sub- Division-l/ ~~ —=mememrmme Member
Electrical Sub- Division-Il / Electrical Sub-Division —lIl, Housing Dte.,

Govt. of W.B. under whom the work tendered for will be executed.
3. Divisional Accounts Officer/Divisional Accountant ————————- Member

The Bid Evaluation Committee will do the technical and financial evaluations of the bidders for different types of
works and make recommendation to the tender accepting authority. The bidders will have to meet all the minimum
criteria regarding:-

(a) Financial Capacity
(b) Technical Capability comprising of personnel & plant & equipment capability
(c) Experience / Credential

The eligibility of a bidder will be ascertained on the basis of his digitally signed documents in support of the minimum
criteria as mentioned in (a), (b), (c) above with the help of his DSC and the declaration executed through prescribed
affidavit in non-judicial stamp paper of appropriate value duly notarized. If any document submitted by a bidder is
either manufactured or false, in such case the eligibility of the bidder/Tenderer will be out rightly rejected at any
stage without any prejudice and further penal action may be taken against him as per rule.

The Bid Evaluation Committee reserves the right to ignore some deficiencies at their discretion in case of first call
and no challenge whatsoever against such decision of the said committee will be entertained. In case of 2" Call, the
Bid Evaluation Committee reserves the right to ignore some more deficiencies at their discretion and no challenge
whatsoever against such decision of the said committee will be entertained. In case of third and subsequent calls, the
Bid Evaluation Committee reserves the right to ignore more and more deficiencies at their discretion and no challenge
whatsoever against such decision of the said committee will be entertained.

Bidders should upload their documents from original copies. Uploading photocopy & illegible copies will not be
accepted.

Additional Performance Security Deposit

As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the successful
bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid value
is 80% or less of the Estimated amount put to tender. The Additional Performance Security shall be submitted in the
form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the bidder fails to submit
the Additional Performance Security within seven working days from the date of issuance of Letter of Acceptance,
his Earnest Money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc,
may be taken. The Bank Guarantee shall have to be valid upto end of the Contract Period and shall be renewed
accordingly, if required. The Bank Guarantee shall be returned immediately on successful completion of the
Contract. If the bidder fails to complete the work successfully, the Additional Performance Security shall be forfeited
at any time during the pendency of the contract period after serving proper notice to the contractor. Necessary
provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clauses
of the contract shall in no way be altered/affected by provision of this Additional Performance Security.

Rate of every item to be offered should be inclusive of everything viz. cost of materials, labour, transport and
installation at site etc. No separate/ additional payment for any of the above component of any item of work will be
made.



(36) The eligible responsive bidder, whose some total offered price considering all the items of works stands lowest, will
be considered for awarding the entire work. In no case award of individual item of work will be awarded to the concerned
item-wise Lowest Bidder.

(37) For any typographical mistake in case of Unit, Rate, Quantity, Amount, any time of nomenclature in items of
works/item itself etc. whatsoever as stated in BOQ, that can’t be claimed during agreement or so. In that case
sanctioned estimate will be binding criteria.

(38) Contractor should have to ensure the engagement of job card holders as unskilled workers for execution of awarded

works.

Sd/-
Executive Engineer,
Electrical Division No-1,
Housing Directorate

Memo No. 958 /1(8) Date. 09.06.2026
Copy forwarded for his kind information and necessary action please to the:-
1. The Chief Engineer, Housing Directorate, 1, K. S. Roy Road, Kolkata- 700001.
The Superintending Engineer (Electrical), Housing & Planning Works, PWD, 1, K. S. Roy Road, Kolkata- 700001.

The Executive Engineer, Electrical Division-II, H.D.

A DN

The Special Secretary, Housing Department. She is requested to take necessary action to publish the NIT/NIT to
the Departmental Website.

The Divisional Accounts officer of this Division.

The Estimating Section of this Division.

NOTICE BOARD of this Division.

Assistant Engineer, Electrical Sub- Division- I/ 1l/ 1ll, Housing Directorate.

© N o O»

Sd/-
Executive Engineer,
Electrical Division No-1,
Housing Directorate



INSTRUCTION TO BIDDERS

SECTION — A

General guidance for e-Tendering
Instructions/ Guidelines for tenders for electronic submission of the tenders have been annexed for

assisting the contractors to participate in e-Tendering.

Registration of Contractor
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with

the Government e-Procurement system, through logging on to https://etender.wb.nic.in (the web portal of
public works department) the contractor is to click on the link for e-Tendering site as given on the web
portal.

Digital Signature certificate (DSC)
Each contractor is required to obtain a class-lIl or Class-lll Digital Signature Certificate(DSC) for

submission of tenders, from the approved service provider of the National Information’s Centre(NIC) on
payment of requisite amount details are available at the Web Site stated in Clause 2 of Guideline to
Tenderer. DSC is given as a USB e-Token.

The contractor can search & download NIT & Tender Documents electronically from computer once he
logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only
mode of collection of Tender Documents.

Participation in more than one work
A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a
partner of a firm. If found to have applied severally in a single job all his applications will be rejected for
that job.

Submission of Tenders.
General process of submission:

Tenders are to be submitted through online to the website stated in Cl. 2 in two folders at a time for each
work, one in Technical Proposal & the other is Financial Proposal before the prescribed date &time using
the Digital Signature Certificate (DSC) the documents are to be uploaded virus scanned copy duly
Digitally Signed. The documents will get encrypted (transformed into non readable formats).

A. Technical proposal
The Technical proposal should contain scanned copies of the following in further two covers(folders).

A-1. Statutory Cover Containing

i. Prequalification Application (Sec-B, Form — 1)
ii. Earnest Money has to be deposited by the bidder through the following payment mode as per
memorandum of the Finance Department vide No. 3975-F(Y) dated 28PthP July, 2016.
(a) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment
through ICICI bank payment gateway.

(b) RTGS/NEFT in case of offline payment through bank account in any bank.

iii. West Bengal Form No.- 2911(ii) and e-NIT with all agenda & corrigendum (download properly &
upload the same Digitally Signed). The rate will be quoted in B.O.Q. Quoted rate will be only


https://etender.wb.nic.in/

encrypted in the B.O.Q. under Financial Bid. In case quoting any rate in West Bengal Form No.-
2911(ii) the tender liable to summarily rejected).

iv. Financial Statement (Section-B, Form-II)

v. Current Affidavits (Ref:- format for general affidavit shown in “X” and Declaration-“Y” in Section- “B”)
vi. Special Terms, Conditions and Specification of works

A-2. Non statutory Cover Containing

i ISiESHPOESSORAITEXIDERoSIICHAIIER, Pan Card, [EESINTAGSNNEERASE. Valid Goods and Service

Tax Registration Certificate under GST Act'2017, Latest IT Return Acknowledgement, Voter ID Card
for self identification with relevant document(s) and any other(s), if applicable.

ii. Registration Certificate under Company Act. (if any).

iii. Registered Deed of partnership Firm/ Article of Association & Memorandum

iv. Registered Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

v. Tax Audited Report in 3 CD Form along with Balance Sheet & Profit & Loss A/c for the last three years
(year just preceding the current Financial Year will be considered as year —I)

vi. Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op(S) (ARCS) bye
laws are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-Opt.(S)

vii. List of Technical staffs along with structure & organization (Section — B, Form — III).

viii. Requisite Credential as per Cl. No. 4(iii) and Section — B, Form — V of this e-NIT. Scanned copy of

Original Credential Certificate as stated in 4(iii) of e-NIT is to be submitted.

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will
render the tender liable to summarily rejected for both statutory & non statutory cover.

7. Contractor’s Site Office :

The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-Charge where all
directions and notice of any kind whatsoever, which the Engineer-in-Charge or his representative may desire to give to the
contractor in connection with the contract, may be left or sent by post to such office or delivered to the contractor's
authorised agent or representative. For such intimation to the contractor’s site office, it shall be deemed to the sufficient
enough to be served upon the contractor. The office is to be build by the agency’s own cost, with required tools,
equipments. The office must have an triplicate book, for documentation of verbal orders.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGE IN THE FOLLOWING
MANNER :

Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit Non
Statutory Documents” to send the selected documents to Non-Statutory folder. Next Click the tab “Click to Encrypt and
upload” and then click the “Technical” Folder to upload the Technical Documents.



Sl. No.

Category Name

Sub Category

Description Details

CERTIFICATES

CERTIFICATES

a.Valid Goods and Service Tax
Registration Certificate under GST
Act’2017

b. Latest Trade License

c. PAN Card

d. Latest Professional Tax deposit
Challan

e. PAN.

f. Latest IT acknowledgement

g. Affidavit-“X” and Declaration-“Y”
made after publication of the e-
NIT/NIT

COMPANY DETAILS

COMPANY DETAILS- 1

a. Proprietorship Firm (Trade
Licence)

b. Partnership Firm (Partnership
DEED, Trade Licence)

c. Ltd. Company (Incorporation
Certificate/MOA, Trade Licence)

d. Co-operative Society (Society
Registration Copy, Trade Licence)
e. Registered Power of Attorney

CREDENTIAL CREDENTIAL-1 a. Similar Nature of Work done &
Completion/Credential  Certificate
which is applicable for eligibility in
this e-Tender.

FINANCIAL WORK IN HAND a. AUTHENTICATED

(INFO)

2014-15 P/L AND BALANCE a.Profit & Loss and Balance Sheet

SHEET (With ANNEXTURE and 3CD Form
in case of TAX AUDIT)

2013-14 P/L AND BALANCE b.Profit & Loss and Balance Sheet

SHEET (With ANNEXTURE and 3CD Form
in case of TAX AUDIT)

2012-13 P/L AND BALANCE c. Profit & Loss and Balance Sheet

SHEET (With ANNEXTURE and 3CD Form
in case of TAX AUDIT)

MAN POWER TECHNICAL PERSONNEL | a.LIST OF TECHNICAL STAFFS

ALOGNWITH STRUCTURES &
ORGANZATION (ASPER NIT)




i) Tender Evaluation Committee (TEC) :-

The tender will be evaluated by Bid Evaluation Committee (BEC) be constituted under Executive Engineer, Electrical
Division No-1, Housing Directorate as per PWD Memorandum no. 453-W(C)/1M-23/15 dated 15/09/2015.

i) Opening of Technical proposal:- Technical proposals will be opened by the Executive Engineer, Electrical Division
No-1, Housing Directorate and his authorized representative electronically from the web site using their Digital
Signature Certificate.

iii) Intending Bidders may remain present if they so desire.

B. Financial proposal

i. The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities(BOQ)
the Bidder is to quote the rate online through computer in the space marked for quoting rate in the BOQ.

ii.Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the

contractor.

iii) Financial capacity of a bidder will be judged on the basis of net worth and available bid capacity as mentioned in

the e-N.1.T. to be derived from the information furnished in FORM-II (Section-B) i.e., Financial Statement.

8 .Penalty for suppression / distortion of facts

10.

If any Bidder fails to produce the original hard copies of the documents (especially Completion Certificates and
audited balance sheets), or any other documents on demand of the Tender Evaluation Committee within a
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if there is
any suppression, the tendered will be suspended from participating in the tenders on e-Tender platform for a
3(Three) years. In addition, his user ID will be deactivated and Earnest Money Deposit will stand forfeited.
Besides, the P.W. Directorate may take appropriate legal action against such defaulting tendered. The Employer
reserves the right to accept or reject any Bid and to cancel the Bidding processes and reject all Bids at any time
the prior to the award of Contract without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the ground for Employer’s action.

REJECTION OF BID

The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to cancel the Bidding
processes and reject all Bids at any time prior to the award of Contract without thereby incurring any liability to the
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for Employer’s
(tender accepting authority) action.

AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through
Letter of Acceptance. Refusal to accept an award after issuance of “Letter of Acceptance” or refusal to enter into
contract with the Government without justifiable cause will lead to forfeiture of EMD of the said bidder in favour of
the Government and appropriate penal action as per rule / as stated elsewhere in this NleT will be taken against
him.

All the tender documents including N.I.T. & B.O.Q. will be the part of the contract documents. After receipt of
Letter of Acceptance, the successful bidder shall have to submit requisite copies of contract documents along
with requisite cost (Ref: of this N.I.T.) through GRIPS/RTGS/NEFT issued from any nationalized / scheduled bank
in favour of the Executive Engineer of the concerned work within time limit to be set in the letter of acceptance.

The Letter of Acceptance will constitute the formation of the Contract. Issuance of Letter of Acceptance / Work
Order may be delayed due to non-receipt of clear site for the work and no claim, whatsoever, for delay in
issuance of Letter of Acceptance / Work Order will be entertained.

The Agreement in West Bengal From No. 2911(ii) will incorporate all necessary documents e.g. e-NIT, all
addenda & corrigendum, special terms & conditions (Section — C), different filled-up forms (Section —B), BOQ,
prevailing P.W. Directorate Schedule of Rates at the time of floating of eNIQ, and the same will be constituted
between the Tender Accepting Authority and the successful Bidder.



ETTER HEA

SECTION:-B

FORM —I
PRE-QUALIFICATION APPLICATION

To

Executive Engineer,
Electrical Division No-1,
Housing Directorate

Ref: - Tender for WBHD/EE/ED-1/eNIT-01/2026-27

(Name of work) - SITC of 6 Passenger Lift including allied El work at Community Hall of Akankha Housing Complex
under South Kolkata Electrical Section -1, HD- SITC of Passenger Lift.

N.I.T.No.: WBHD/EE/ED-1/eNIT-01/2026-27

Dear Sir,

Having examined the Statutory, Non statutory and NIT documents, | /we hereby submit all the necessary
information and relevant documents for evaluation. The application is made by me / us on behalf of

In the capacity

duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms
for Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:
(a) Tender Inviting and Accepting Authority/Engineer-in-Charge can amend the scope and value of
the contract bid under this project.
(b) Tender Inviting and Accepting Authority/Engineer-in-Charge reserves the right to reject any
application without assigning any reason.
(c) Govt. will take penalized action against me if found any of the uploaded document is fabricated/tampered .

Enclo:- e-Filling:-
1. Statutory Documents
2. Non Statutory Documents
Date: - Signature of applicant including title
and capacity in which application is made.



ONFIUDICIAL SUAMP=RA

AFFIDAVIT - “Y”

(To be furnished in Non — Judicial Stamp paper of appropriate value duly notarized)

I, the under-signed do certify that all the statements made in the attached documents are true and correct. In
case of any information submitted proved to be false or concealed, the application may be rejected and no
objection/claim will be raised by the under-signed.

The under-signed also hereby certifies that neither our firm M/S
nor any of constituent partner had been debarred
to participate or penalized in any tender/work by the P.W. Department during the last 5 (five) years prior to the
date of this NIT.

The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent
information as deemed necessary and/or as requested by the Department to verify this statement.

The under-signed understands that further qualifying information may be requested and agrees to furnish any
such information at the request of The Department.

Certified that | have applied in the tender vide e-NIT No.- WBHD/EE/ED-1/eNIT-01 /2026-27 of the Executive
Engineer, Electrical Division No-1, Housing Directorate in the capacity of individual/as a partner of a firm and |
have not applied severally for the same work.

Certified that nobody as “near relative” of myself /our employees is/are posted in any capacity
between the grades of the “Executive Engineer” and “Junior Engineer” (both inclusive) in the jurisdiction
of the work related to this Tender .

Signed by an Authorized officer of the firm

Title of the officer

Name of the Firm with Seal

Date




SECTION:-B
FORM- llI
STRUCTURE AND ORGANISATION
Al Name of applicant
A.2 Office Address
Telephone No. and Cell Phone No.

Fax No.
E mail

A.3 Details of Bank Accounts

i) Name of Bank
i) Name of Branch and Address with Phone No.
iii) Account No.

iv) MICR No.
V) IFSC Code

A.4  Attach an organization chart showing the
structure of the company with names of
Key personnel and technical staff with
Bio-data.

A.5 Attach filled e-mandate form for e-billing/e-prodan

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title
and capacity in which application is made.



SECTION:-B
FORM =1V
C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):-

(Original document of own possession arranged through lease deed to be annexed)
(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of Machineries.)

Possession Date of Last Registere

Name of | Make | Type | Capacity | Motor/ | Machin Status release If | calibrat | d with
Machine Engine e Idle Engag | Engaged | ion director

/ No. No. ed of
Instrume licensing

nt board(Y/

N)
1 2 3 4 5 6 7 8 9

For each item of equipment the application should attach copies of
(i) Document showing proof of full payment, (ii) Receipt of Delivery,
(iii) Road Challan from Factory to delivery spot, is to be furnished.

Signature of applicant including title
and capacity in which application is made.



Name of the Firm:
D.1 LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS HAVING MORE THAN
40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS.

SECTION:-B

FORM -V

EXPERIENCE PROFILE

Name
of
Employ
er

Name,
Location and
nature of work

Name of
Consulting
Engineer
responsible
for
supervision

Contra
ct price
in
Indian
Rs.

Percentage
of
Participatio
n of
company

Origina
| Date
of start
of work

Origina
| Date
of
comple
tion of
work

Actual
Date of
starting

the
work

Actual
Date of
completi

on of

work

Reasons
for delay
in
completio
n

(if any)

Note: a) Certificate from the Employers to be attached
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm

Signature of applicant including title
And capacity in which application is made




DECLARATION-*X”

(To be furnished on Letter Head)

I/we have inspected the site of work and have made myself/ourselves fully acquainted with local condition in and around
the site of work. I/we have carefully gone through the notice inviting Tender and other tender documents mention therein
along with the drawing attached. l/we have also carefully gone through the ‘Priced schedule of probable item and
quantities.’

My /our tender is offered taking due consideration of all factors regarding the local site condition stated in this detailed
notice inviting tender to complete the proposed work.

I/lWe promise to abide by all the stipulations of the contact documents and carry out and complete the work to the
satisfaction of the department.

I/we also agree to procure tools and plants, at my/our cost required for the work.

I/We also agree to abide by all the Terms & conditions as stipulated in eNIT and all Tender Clauses of WBF-2911
Agreement Form.

Signature of Tenderer
Postal address of the Tenderer



SECTION — C

Special terms and conditions

C.1 General :

Unless otherwise stipulated all the works are to be done as per general conditions and general
specifications as mentioned below-

(i) ‘Departmental Schedule’, which means the Public Works Department Schedule of Rates for
Electrical.

C.2 Definition of Engineer-in-Charge and commencement of work :

The word “Engineer-in-Charge” means the Executive Engineer, P.W.( Electrical ) of the concerned
Division. The word “Department” appearing anywhere in the tender documents means P.W.
Department, Government of West Bengal, who have jurisdiction, administrative or executive, over part
of whole of the works forming the subject matter of the tender or contract. The word “approved”
appearing anywhere in the documents means approved by the Engineer-in-Charge. In case, the work is
transferred to any other Division, the Executive Engineer under whom the work will be executed should
be treated as the Engineer-in-Charge. The work shall have to be taken up within seven days of the
receipt of the work order or otherwise mentioned therein. Failure to do so will constitute a violation of
the contract stipulation as regards of proportionate progress and timely completion of work and the
contractor will thereby make himself liable to pay compensation or other penal action as per stipulation
of the printed tender form.

C.3 Terms & Conditions in extended period :

As Clause 5 of W.B.F. No. 2911 (ii) as the case may be when an extension of time for completion of work
is granted by the Engineer-in-Charge for cogent reasons for which the contractor have no control, it will
be taken for granted by the working contractor that the validity of the contract is extended automatically
upto the extended period with all terms and conditions rates etc. remaining unaltered, i.e. the tender is
revalidated up to the extended period.

C.4 Co-operation with other agencies and damages and safety of the users :

All works are to be carried out in close co-operation with the Department and other contract or contracts
that may be working in the area of work. The work should also be carried out with due regard to the
convenience of the users and occupants of the adjacent locality, if any. All arrangements and programme
of work must be adjusted accordingly. All precautions must be taken to guard against chances of injury
or accidents to workers, users, occupants of the adjacent locality etc. The contractor must see that all
damages to any property which, in the opinion of the Engineer-in-Charge are due to the negligence of
the contractor are promptly rectified by the contractor at his own cost and expenses and according to the
direction and satisfaction of the Engineer-in-Charge.



C.5 Transportation arrangement :

The contractor shall arrange for all means of transport including railways wagons required for carriage
and supply of materials and also the materials required for the construction work. The Department may
however, at their own discretion grant necessary certificates, if required, for booking of railways wagons
etc. But, in case of failure of the department to help the contractor in this respect, the contractor will have
arrange at his own initiative so that progress of work will not hamper and no claim whatever on this
ground will be entertained under any circumstances. If railways facilities are not available, the contractor
will have to depend on transport of materials by road as necessary to complete the work without claiming
any extra payment from department in this regard. The contractor must consider this aspect while
quoting rate.

C.6 Contractor’s Site Office :

The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-Charge
where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his
representative may desire to give to the contractor in connection with the contract, may be left or sent by
post to such office or delivered to the contractor’'s authorized agent or representative. For such intimation
to the contractor’s site office, it shall be deemed to the sufficient enough to be served upon the
contractor.

C.7 Incidental and other charges :

The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fees for water
supply, Royalty or road materials (if any), electricity and other charges of Municipalities or statutory local
bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers, overhead
charges etc. will be deemed to have been covered by the rates quoted by the contractor inclusive of also
Sales Tax (Central and/or State), Income Tax, Octroi Duty/Terminal Tax, Turnover Tax, VAT etc. All
other charges for the execution of the specified work, including supply of materials and related carriage,
complete or finished in all respect upto the entire satisfaction of the Engineer-in-charge of the work. No
claim extra claim in this regard beyond the specified rate as per work schedule whatsoever in this
respect will be entertained.

C.8 Authorised Representative of Contractor :

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may
however, appoint and authorized representative in respect of one or more of the following purpose only.

a) General day to day management of work.

b) To give requisition for Departmental materials, Tools & Plants etc. to receive the same and sign hand
receipts thereof.

c) To attend measurements when taken by the Departmental Officers and sign the records of such
measurements which will be taken of acceptance by the contractor.



d) The selection of the authorized representatives shall be subject to the prior approval of the Engineer-
in-Charge concerned and the contractor shall in writing seek such approval of the Engineer-in-Charge
giving therein the name of work, Tender No., the Name, Address and the specimen signature of the
representative he wants to appoint and the specific purposes as specified here-in-above, which the
representative will be authorised for. Even after first approval, the Engineer-in-Charge may issue at any
subsequent date, revised directions about such authorised representative and the contractor shall be
bound to abide by such directions. The Engineer-in-Charge shall not be bound to assign any reason for
his revised directions. Any notice correspondence etc. issued to the authorised representative or left at
his address, will be deemed to have been issued to the contractor.

C.9 Power of Attorney :

The Provision of the power of attorney, if any, must be subject to the approval of the Department.
Otherwise the Department shall not be bound to take cognizance of such of attorney.

C.10 Extension of time :

For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor before
the expiry date of contract. No claim whatsoever for idle labour, additional establishment, enhanced cost
of materials and labour and hire charges of tools & plants etc. would be entertained under any
circumstances. The contractor should consider the above factor while quoting this rate. Applications for
such extension of time should be submitted by the contractor in the manner indicated in Clause-5 of the
printed form of W.B.F. N0.2911 (ii).

C.11 Clearing Of Materials :

Before starting any work, work site, where necessary, must be properly dressed , on completion of works
all temporary structure or obstruction including some pipes in underground work, if any, must also be
removed. All scars of construction shall be obliterated and the whole site shall be left in a clear and neat
manner to the satisfaction of the Engineer-In-Charge. The cost thereof being deemed to have been
included in the rates of various items of works quoted by the contractor in the schedule of probable items
of works.

Cc.12 Work Order Book:-

The contractor will within 7 (seven) days of receipt of the order to take up the work, supply at his own cost
one Work Order Book to Sub-Divisional Officer / Assistant Engineer concerned, who is authorized to
receive and keep in custody the Work Order Book on behalf of the Engineer-in-Charge. The Work Order
Book will be kept at the site of work under the custody of Sub-Divisional Officer / Assistant Engineer or his
authorized representative. The Work Order Book should have machine numbered pages in triplicate.
Directions or instructions from Departmental officers to be issued to the Contractor will be entered (in
triplicate) in the Work Order Book (except when such directions or instructions are given by separate
letters). The contractor or his authorized representatives should regularly note the entries made in the
Work Order Book and also record thereon the actions taken or being taken by him for complying the said
directions or instructions on any relevant points relating to the work. The contractor or his authorized
representative may take away the triplicate pages of the Work Order Book for his own record and
guidance.

Cases of supplementary items or of claims may not be entertained unless supported by entries in the Work
Order Book or any written order from the Tender Accepting Authority. The first page of the Work Order
Book shall contain the following particulars:



.14.1.
.14.2.
. 14.3.
.14.4.
. 14.5.
. 14.6.
.14.7.
.14.8.

O0O00000O0

Name of the Work;

Reference to contract number;

Contractual rate in percentage;

Date of opening of the Work Order Book;

Name and address of the Contractor;

Signature of the Contractor;

Name & address of the Authorized representative (if any);

Specific purpose for which the contractor’s representatives is authorized to act

on behalf of the Contractor;

C.14.9.

Signature of the authorized representative duly attested by the Contractor;

C. 14.10. Signature of the Sub-Divisional Officer / Assistant Engineer concerned;
C. 14.11. Date of actual completion of work;
C. 14.12. Date of recording final measurement;

Entries in C. 14.11.& C. 14.12.above shall be filled in on completion of the work and before the
Work Order Book is recorded in the office of the Sub-Divisional Officer / Assistant Engineer.

C.13 Supplementary / Additional items of Works :

Notwithstanding the provisions made in the related printed tender form any item of the work which can be
legitimately be considered as not stipulated in the specific price schedule of probable items of work but
has become necessary as a reasonable contingent item during actual execution of work will have to be
done by the Contractor with prior approval of rates, if so directed by the Engineer-in-Charge and the
rates will be fixed with manner as stated below: -

a.

Rate of Supplementary items shall be analyzed in the 1st instant extended possible from the rates
of the allied items of work appearing in the tender schedule.

Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the
allied items of work appearing in the P.W Department schedule of rates for Electrical along with
all addenda and corrigenda of probable items of work forming part of tender document Rates for
the working area enforced at the time of floating e-N.1.T will be applicable.

In Case, addition items do not appear in the above P.W Department Schedule of Rates, such
items for the works shall be paid at the rates entered in the Public Works Department Schedule
of Rates for Electrical along with all addenda and corrigenda for the working area enforce at the
time of N.I.T.

It the Supplementary ltem(s) cannot be computed even after application of clauses stated above,
rates of supplementary item(s) will be analyzed to the maximum extent possible from the rates of
allied items of works appearing in the current PWD Schedule of Rates (for Electrical Works) of
probable items of work for the work area at the time of execution of work.

If the rates of the supplementary items cannot be computed even after applications of clauses
stated above, the same shall be determined by analysis from market rates of material, labour and
carriage cost prevailing at the time of execution of such items work. Profit and overhead charges
(both together) at 10% (ten percent) will be allowed only; the contractual percentage will not be
applicable.

Unbalanced market rates shall never be allowed

Contractual percentage shall only be applicable with regard to the portions of the analysis based on
clauses (a),(b),(c) & (d) stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported
by entries in the Work Order Book or any written order from the tender accepting authority.

C.14 Approval of Sample:



Samples of all materials to be supplied by the contractor and to be used in the work shall have to be
approved by the Engineer-in-Charge and checking the quality of such materials shall have to be done by
the concerned Department or as directed by Engineer-in-Charge prior to utilization in the work.

C.15 Drawings:

All works shall be carried out in conformity with the drawings supplied by this Department. The Contractor
shall have to carry out all the works according to the departmental General Arrangement Drawing and
Detail Working Drawings to be supplied by the Department from time to time.

C.16 Unserviceable Materials :

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed.
The contractor shall dressed up and clear the work site after completion of work as per direction of the
Engineer-in-Charge. No extra payment will be made on this account.

C.17 Contractor’s risk for loss or damage :

All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles,
boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra claim
towards department.

C.18 Idle labour & additional cost :

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc. would
be entertained under any circumstances.

C.19 Charges and fees payable by contractor :

The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of
any local or other statutory authority which may be applicable to the works and shall keep the department
against all penalties and liabilities of every kinds for breach of such statute regulation or law.

C.20 Issue of Departmental Tools and Plants :

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost; all
cost of fuel and stores for proper running of the Tools and Plants must be borne by the Contractor.

C.21 Realization of Departmental claims :

Any some of money due and payable to the contractor (including security deposit returnable to him)
under this contract may be appropriated by the Government and set off against any claim of Government
for the payment of sum of money arising out of this contract or under any other contract made by the
contractor with the Government.

C.22 Compliance of different Acts :



The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848.
Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time
to time. If he fails to do so, Engineer-in-Charge or Superintending Engineer of the concern Circle of P.W.(
Electrical ) Directorate may at his discretions, take necessary measure over the contract.

The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation
of the provision of the said Act(s). The Contractor must obtain necessary certificate and license from the
concerned Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970.

The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or date as are
called for from time to time in connection with implementation of the provisions of the above Acts and
Rules and timely submission of the same, failing which the contractor will be liable for breach of contract
and the Engineer-in-Charge may at his discretion take necessary measures over the contract.

C.23 Safety, Security and Protection of the Environment :

The Contractor shall, throughout the execution and completion of the Works and the remedying of any
defects therein:

(@) have full regard for the safety of all persons and the Works (so far as the same are not
completed or occupied by the department).

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching,
when and where necessary or required by the Engineer-in-Charge for the protection of the
Works or for the safety and convenience of the public or others.

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or
nuisance to persons or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation.

(d) ensure that all lights provided by the Contractor shall be screened so as not to interfere with any
signal light of the railways or with any traffic or signal lights of any local or other authority.

C.24 Commencement of work :

The work must be taken up within the date as stipulated in the work order and completed in all respects
within the period specified in Notice Inviting Tender.

C.25 Testing of qualities of materials & workmanship :

All materials and workmanship shall be in accordance with the specifications laid down in the contract
and also as per specification of relevant IS codes and the Engineer-In-Charge reserves the right to test,
examine and measure the materials/workmanship direct at the place of manufacture, fabrication or at the
site of works or any suitable place. The contractor shall provide such assistance, instrument, machine,
labour and materials as the Engineer-in-Charge may require for examining, measuring and testing the
works and quality, weight or quantity of materials used and shall supply samples for testing as may be
selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out
tests from outside Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests shall be
borne by the agency and that must be considered during quoting rate.



C.26 Timely completion of work :

All the supply and the work must have to be completed in all respects within the time specified in Notice
Inviting Tender from the date of commencement as mentioned in work order. Time for completion as
specified in the tender shall be deemed to be the essence of the contract.

C.27 Procurement of materials :

All materials required to complete execution of the work shall be supplied by the contractor after
procurement from authorized and approved source.

C.28 Rejection of materials :

All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must
be removed by the Contractor from the site within 24 hours of the issue of order to that effect. In case of
non-compliance of such order, the Engineer-In-Charge shall have the authority to cause such removal at
the cost and expense of the contractor and the contractor shall not be entitled to claim for any loss or
damage of that account.

C.29 Issue of Departmental Materials :
Departmental materials will not be issued under any circumstances except which is clearly stated in
N.L.T.

C.30 Tender Rate :

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the
priced schedule of probable item of work. The quantities for various other items of works as shown in the
priced schedule of probable items of works are based on the drawing and design prepared by the
Department. If variations become necessary due to design consideration and as per actual site
conditions, those have to be done by the contractor at the time of execution at the rate prescribed in the
tender condition. No conditional rate will be allowed in any case.

C.30 Additional Conditions :
A few additional conditions under special terms and conditions :

C.30.1. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable &
unserviceable) earth, rubbish, materials etc. as per direction of the Engineer-in-Charge.

C.30.2. Rate quoted shall be inclusive of all Taxes.
C.30.3. Deep excavation of trenches and left out for days shall be avoided.
C.30.4. Labour welfare Cess will be deducted @ 1(one) % of gross bill value as per rule.

C.30.5. Income Tax Will be deducted from each bill of the contractor as per applicable rate and rules in
force.



C.31 Night Work:

The contractor shall not ordinarily be allowed to execute the work at night. The contractor may however, have
to execute the work at night, if instructed by the Engineer-in-Charge. For true technical or emergent reasons,
the work may require to be executed during the night also according to the instruction of the Engineer-in-
Charge. In that case the contractor shall have to arrange for separate set of labour with sufficient and
satisfactory lighting arrangement for the night work. No extra payment whatsoever in this respect will be made
to the contractor.

C.32 Working condition:

During execution of work, contractor will remain responsible for providing unhindered passage to traffic on
road adjacent to site, providing lighting and guarding arrangement during night for safety and no extra cost will
be paid on this account. Work may be required to be executed at night also. Accordingly sufficient lighting
arrangement is to be made by the bidder and the cost of such arrangement shall be deemed to have been
included in the rates of relevant items. It is to be noted that there will not be any electrical facility at work site.
Bidder should make his own arrangement for water, necessary power of lighting, welding, running of pumps
etc. and the cost for such arrangement shall be deemed to have been included in the rates quoted by the
bidder.

Suspension & Debarment of contractor, supplier and Consultant participating in Public
Works Department— In pursuance to Govt. order under memo. no.-410-W(C)/1M-387/15(Pt) Dated.
02.08.2016 and the memorandum circulated vide memo. no.547-W(C)/1M-387/15 Dated.16.11.2015 of the
Joint Secretary to the Govt. of West Bengal, PWD regarding introduction of penal measure to the bidders and
agencies selected for executing public works for their false declaration or forgery or falsifications of records
submitted or failure to execute committed contract or for their failure to perform contractual obligations and
thereby resulting delay for execution of the public works or execution of faulty works. The detail guide lines are
annexed hereunder. These are also to be taken as part of contract documents.
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